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DATE: (1/13/17)

1.0 General. LC08023E James Madison Memorial Building, Library Of Congress
Uninterruptable Power Supply Replacement, Main Data Center, Phase 1, JIMMB

1.1 Short Description. This procurement will provide the Library of Congress (LOC) with
replacement electrical equipment needed for the project.

1.2 Background. The Architect of the Capitol (AOC) is responsible to the United States
Congress and the Supreme Court for maintenance, operation, development, and preservation of
the United States Capitol Complex. The Construction Division jurisdiction of the AOC manages
facilities on the Capitol grounds which includes The Capitol Building, The Capitol Visitor's
Center, The Senate Office Buildings, The House of Representatives Office Buildings, The
United States Courts Buildings, The Library of Congress Buildings, Capitol Parks, The United
States Botanic Garden, and The Capitol Power Plant.

The AOC Construction Division is soliciting contractor services for the replacement of
uninterruptable power supply equipment as it has surpassed its usable life expectancy.

1.3 Objectives. The primary objective is to provide a reliable, uninterruptable power supply for
the James Madison Memorial Building, LOC.

1.4 Scope. The Contractor shall provide all labor, material, equipment, quality control, and
supervision necessary to complete the project within the given timeframe as specified in ltem
1.7 “Period of Performance,’ herein. Contractor shall supply listed equipment for AOC
installation at place of performance. The Contractor shall also provide on-site Manufacturer
compliant commissioning requirements / service which shall include but not be limited to Item
No. 3.1 “Field Quality Control” of Specification Section 26 3353 “Infrastructure UPS
Replacement, Main Data Center, Phase |, JMMB. The startup / commissioning services shall
meet or exceed all requirements and procedures of the supplied equipment manufacturer’'s
requirements which includes but is not limited to start up and functional testing of equipment
and systems; and training on equipment and systems use and maintenance.

1.5 Contract Type. Firm Fixed Price

1.6 Place of Performance/Hours of Operation. Following Government installation of the
equipment, on-site Manufacturer compliant commissioning and startup” shall be conducted at
the Library of Congress James Madison Memorial Building, 1% and C Streets, S.E., Washington,
D.C. All commissioning, to include equipment and systems tests, shall be coordinated with the
COTR and scheduled during the hours of 06:00AM — 04:00PM, Monday - Friday, excluding
Federal Holidays. All training shall be coordinated with the COTR and scheduled during the

2



)
t
Architect of the Capitol A
LOC JMMB UPS Project (T,
(T

ARCHITECT

OF ””CAPITOL
hours of 7:00AM-3:30PM, 3:30PM-11:00PM and 11:00PM-7:00AM, Monday — Friday, excluding
Federal Holidays.

1.7 Period of Performance.

1.7.1 Bid Base: the period of performance of the resultant contract shall not exceed 398
calendar days from award, this includes the timeframe for Government installation of all UPS
equipment and all on-site manufacturer compliant commissioning requirements, equipment and
systems tests, and user training.

1.7.2 Bid Option #1.: if exercised at time of award of bid base, its period of performance is
included in the performance period of the bid base stated in Item 1.7.1, above.

1.8 Funding.
1.8.1 Bid Base is funded with multi-year funds (i.e., 2015 — 2019 R0155 LC08023E P3203n)

1.8.2 Bid Option #1 is funded with multi-year funds (i.e., 2015 — 2019 R0155 LC08023E
P3203n)

1.9 Privacy Act. As a Legislative Branch Agency, the AOC is not subject to the privacy and
information security laws applicable to Executive Branch agencies. The AOC anticipates that
services provided under this contract will not require that Contractor personnel have access to
Personally Identifiable Information (PlI).

1.10 Personal Service. The work required under this contract is not personal services, either in
the way the SOW is written or in the manner in which the resultant contract will be managed and
overseen. The Contracting Officer’s Technical Representative (COTR) shall be advised of all
activities which require AOC action. All Contractor personnel providing services under this
contract shall appropriately identify themselves as a Contractor employee at the start of
meetings, in telephone conversations and in formal and informal written correspondence.

1.11 Security. See AOC52.223-5 “Special Security Requirements — Services (Feb 2010)” in
Section G of the IFB

1.12 Safety. Contractor shall comply with AOC Clause AOC52.223-9 Accident Prevention and
Safety and Health Programs (Sep 2004) in Section | of the IFB

1.13 Energy Efficiency/Compliance. N/A
1.14 Sustainability. N/A
1.15 Key Personnel. N/A

1.16 Quality Control. The Contractor shall maintain high standards of accuracy. The contractor
shall provide a brief description of its Quality Control plan to the AOC-COTR within 20 calendar



)
t
Architect of the Capitol A
LOC JMMB UPS Project (T,
(T

ARCHITECT

OF ””CAPITOL
days after the kick-off meeting. See Milestone Schedule included in Iltem 5.3, herein. The
Contractor’s designated point of contact shall be responsible for addressing quality issues
identified by the CO and/or COTR.

1.17 Records/Data. Contractor shall provide all equipment submittals for AOC approval prior to
manufacturing. See Milestone Schedule included in Item 5.3, herein. The Contractor shall
provide all start up/commissioning reports, operation and maintenance manuals, and warranty
documentation for all supplied equipment prior to final payment.

1.18 Packaging/Packing/Shipping Instructions. All Packaging must be labeled with an AOC
Contract number (insert at contract award). In accordance with FAR Clause 52.247-34 “FOB
Destination (Nov 1991)” incorporated by reference in Section F of the IFB, the Contractor shall
be responsible for the cost of shipping and risk of loss. As such, the shipping cost shall be
included in the firm-fixed price for each piece of equipment, as applicable. All equipment shall
be delivered FOB Destination to:

AOC Construction Division Warehouse
1509 Cabin Branch Drive

Landover, MD 20785

(301) 322-5363

Shipments will be received between 6:00am and 2:00pm, Monday through Friday, excluding
Federal Holidays. [see AOC Clause AOC52.223-8 “Delivery Vehicle Inspection Requirements
(Apr 2008)” in Section | of the IFB.]

1.19 Applicable Documents.

e Drawing EP401 — Partial Grounded Floor Plan — Power — New Work — Base Bid (dated
August 26, 2015) 1 page

e Drawing E502 Electrical One —Line Diagram — Base Bid (dated August 26, 2015) — 1
page

¢ Drawing E503 Electrical Riser Diagram — Base Bid (dated August 26, 2015) — 1 page

o Drawing E504 Electrical — Details UPS Switchboards (dated August 26, 2015) — 1 page
e Drawing E601 Electrical Schedules (dated August 26, 2015) — 1 page

e AOC Project No. LC0O8023E:

o Section 26 0573 Overcurrent Protective Device Coordination Study dated
January 13, 2017 (Total — 10 pages)

o Section 26 2413 Switchboards dated January 13, 2017 (Total — 8 pages)
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o Section 26 3353 Static Uninterruptible Power Supply dated January 13, 2017
(Total — 16 pages)

o Section 26 3613 Static Transfer Switches dated January 13, 2017 (Total — 6
pages)
1.20 Points of Contact.
Contracting Officer — Marlene Sherman
Acquisitions & Materials Management Division

Phone; 202.226.1934
Email: msherman@aoc.gov

COTR - Jeff Rye

Construction Division
Phone: 202.226.8889
Email: jerye@aoc.gov

2.0 Definitions & Acronyms.

AOC — Architect of the Capitol

CO - Contracting Officer

COTR - Contracting Officer Representative

JMMB - James Madison Memorial Building

LOC — Library of Congress

UPS — Uninterruptible Power Supply

USCP - United States Capitol Police

[See AOC52.201-1 “Definitions (Jun 2004) in Section | “Contract Clauses” of the IFB]
[See FAR 5202-1 “Definitions (Nov 2013) in Section | “Contract Clauses” of the IFB]

3.0 Government Furnished Property (GFP). N/A.

4.0 Contractor Furnished Items. The Contractor shall deliver all supplies and provide all
services listed in Section B “Supplies or Services and Prices/Costs” and this SOW and its
enclosures.
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e UPS #1 AND ASSOCIATED BATTERY STRINGERS, per PROVIDED SPECIFICATION
SECTION, 26 3353 STATIC UNINTERRUPTIBLE POWER SUPPLY

e UPS DISTRIBUTION AND BYPASS SWITCHBOARD SWBD-UPS1A, per PROVIDED
SPECIFICATION SECTIONS, POWER DISTRIBUTION UNITS, 26 2413 SWITCHBOARDS

e UPS DISTRIBUTION AND BYPASS SWITCHBOARD SWBD-UPS2A, per PROVIDED
SPECIFICATION SECTION, POWER DISTRIBUTION UNITS, 26 2413 SWITCHBOARDS

e PANEL PPM1, per PROVIDED SPECIFICATION SECTION, 26 2413 PANELBOARDS
e PANEL PPM2, per PROVIDED SPECIFICATION SECTION, 26 2413 PANELBOARDS

e UPS DISTRIBUTION SWITCHBOARD SWBD-UPS1B, per PROVIDED SPECIFICATION
SECTION, 26 2413 SWITCHBOARDS

e UPS DISTRIBUTION SWITCHBOARD SWBD-UPS2B, per PROVIDED SPECIFICATION
SECTION, 26 2413 SWITCHBOARDS

e STATIC TRANSFER SWITCH 800 AMP STS-1, per PROVIDED SPECIFICATION SECTION,
26 3613 STATIC TRANSFER SWITCHES

e STATIC TRANSFER SWITCH 600 AMP STS-2, per PROVIDED SPECIFICATION SECTION,
26 3613 STATIC TRANSFER SWITCHES

e Provide: Fault-current analysis, Coordination study and device settings & Arc-flash
hazard analysis per PROVIDED SPECIFICATION SECTION,
26 0573 — OVERCURRENT PROTECTIVE DEVICE COORDINATION STUDY

e Factory Start Up, Special Warranty and User Training per specification sections

e UPS #2 and ASSOCIATED BATTERY STRINGERS, IF BID OPTION #1 IS
EXERCISED, per PROVIDED SPECIFICATION SECTION, 26 3353 STATIC
UNINTERRUPTIBLE POWER SUPPLY

Factory compliant start-up of all furnished equipment and full manufacturer warranty as outlined
in AOC provided drawings and specifications. Warranties listed in the specification sections are
required in addition to the warranties stated within Section | of the IFB. The period “from date of
Final Acceptance” is defined to mean “from date of final completion of all manufacturer
compliant commissioning requirements/service and equipment and systems tests.”

5.0 Specific Requirements

5.1 Bid Submission. See 52.214-5 Submission of Bids (Mar 1997); AOC52.214-1 Submission
of Bids — Supplement (Jan 2011); and AOC52.214-2 “Public Bid Opening (Nov 2009)’ all of
Section L of the IFB.
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5.2 Discuss Travel Costs. Any costs associated with travel for contractor personnel shall be

included in Itemized Line Item 10 — Factory Start Up, Warranty and User Training per
specification sections.

5.3 Deliverables and Reports. Contractor shall provide all equipment submittals for AOC
approval prior to manufacturing. Contractor shall provide all start-up/commissioning reports,
operation and maintenance manuals, and warranty documentation for all supplied equipment
prior to final payment. See Milestone Schedule for specifics, as follows:

Milestone Schedule

Milestone/Party Responsible

Due Date

Total Days

Listing of all required data for the Five (5) calendar days from N/A
Contractor to perform the power award

system studies IAW Spec. Section

26 0573 - Contractor

Kick-Off Meeting — AOC and Seven (7) calendar days from 7

Contractor. The AOC will provide, | award
at the Kick-Off Meeting, all
required data for the Contractor to
perform the power system studies
IAW Spec. Section 26 0573

All Informational Submittals — Fourteen (14) calendar days from | N/A
Contractor submission kick-off meeting
All information Submittals — N/A N/A
AOC Review/Approval

Preliminary Electrical System Study
inclusive of all studies and analysis
within Spec. Section 26 0573 —
Contractor submission

Preliminary Electrical System Study
inclusive of all studies and analysis
within Spec. Section 26 0573 —
AOC Review/Approval

Final Electrical System Study
inclusive of all studies and analysis
within Spec. Section 26 0573 —
Contractor submission

Final Electrical System Study
inclusive of all studies and analysis
within Spec. Section 26 0573 —
AOC Review/Approval

All Action Submittals; except those
listed in Spec. Section 26 0573, and
Quiality Control Plan — Contractor

Fourteen (14) calendar days from | N/A
kick-off meeting

Seven (7) calendar days after N/A
receipt

Thirty-nine (39) calendar days N/A
from approval of preliminary
study

Twenty-one calendar days after N/A
receipt

Twenty (20) calendar days after 27
kick-off meeting
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submission
All Action Submittals; except those | Twenty-one (21) calendar days 48
listed in Spec. Section 26 0573 — after receipt
AOC Review/Approval
Commissioning Plan IAW 120 calendar days from contract N/A
Manufacturer requirements — award
Contractor submission
Commission Plan — AOC N/A N/A
Review/Approval
User Training Plan — Contractor 120 calendar days from approval | N/A
submission of all action submittals
User Training Plan — AOC Seven (7) calendar days after N/A
Review/Approval receipt of User Training Plan
Equipment Required Delivery Date | Ninety (90) calendar days after 138
— Contractor approval of all Action Submittals;

except the Final Electrical System

Study inclusive of all studies and

analysis within Spec. Section 26

0573
Installation of Equipment Period — | NLT 180 calendar days after 318
AOC* delivery
Issuance of 1° Notice to Proceed for | Fourteen (14) calendar days from | 332
Manufacturer Compliant completion of equipment
Commissioning installation
requirements/service and user
training — AOC
Commissioning Requirements to Within thirty (30) calendar days 377
include Start-up and functional of receipt of the NTP, these
testing of all installed equipment — | services shall commence and be
Contractor** AND completed within fifteen (15)
User Training: LOC employees on | calendar days
equipment and system use and
maintenance - Contractor
All Close-out Submittals — 14 calendar days from completion | 391
Contractor submission of equipment commissioning
All Close-out Submittals — AOC 7 calendar days after receipt of all | 398
Review/Approval close-out submittals.

*The Government will complete the installation of all equipment NLT 180 calendar days after receipt of
all Itemized Line Nos. 1-9 and 11, if Bid Option #1 is exercised. As such, the remaining work and total
days to complete the contract work may adjust downward commensurately.

**see AOC52.228-2 Insurance — Work on a Government Installation (May 2008) of Section I for
submission requirement.
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5.4 Delivery Instructions. Equipment deliveries shall be made in accordance with AOC Clause
AOC52.223-8 “Delivery Vehicle Inspection” of Section G of the IFB. Submittals shall be
delivered via email to the AOC-COTR. See Item 1.20 “Points of Contract,” herein.

5.5 Inspection and Acceptance. Inspection and Acceptance shall be accomplished in
accordance with FAR clauses 52.246-2 “Inspection of Supplies — Fixed Price (Aug 1996)” and
52.246-4 “Inspection of Services — Fixed Price (Aug 1996)” of Section E of the IFB.

5.6 Procedures for Payment. Invoicing/Payments shall be performed in accordance with
Clause AOC52.232-1 “Payment Requests (Feb 2016)” and AOC52.232-6 “Payment by
Electronic Fund Transfer (Mar 2012)” both of Section | of the IFB. Payment for all equipment
shall be made in accordance with the following schedule:

Payments Description
75% upon delivery and acceptance | Bid Base: Itemized Nos. 1-9 of Section B
25% after completion of on-site Bid Base: Itemized Nos. 1-9 of Section B

manufacturer compliant
commissioning requirements,
equipment and systems tests, and
user training

75% upon delivery and acceptance | Bid Option 1: Itemized No. 11 of Section B
25% after completion of on-site Bid Option 1: Itemized No. 11 of Section B
manufacturer compliant
commissioning requirements,
equipment and systems tests, and
user training

Enclosures:
See listing under Item 1.19 “Applicable Documents”



